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1. Project Summary 
     The Cocopah Indian Tribe is soliciting bids for the construction of an earthen 
and/or concrete irrigation ditch on the East Cocopah Reservation.  The purpose 
of this irrigation ditch is to provide water for both a wetland park under 
construction and to the cultural ceremonial grounds. 
 
1.1 Proposal Submissions  

 
 Proposals must be received by 5 PM, (Arizona Time), on Friday the 13th of 
April, 2012.  Proposals will be accepted in person at 14515 S. Veterans Dr, 
Somerton AZ 85350 at the EPO office or via any courier or delivery service.  
No e-mail submissions will be accepted.  All bids will remain sealed until the 
16th of April 2012.  The contract will be awarded on the 20th of April.  The 
Cocopah Indian Tribe retains the right to not award a contract for this 
proposal and will reissue a RFP on the 20th of April.  Work should be 
completed by the 25th of May 2012. 
 

1.2 Proposal Process 
     Proposals should contain written responses to the Scope of Work 
(Section 2), and Insurance Requirements (Section 1.5).  Additionally, all 
proposals should include a complete breakdown of costs and description of 
the service provided, such as: 
 

Item Description Unit 
Cost 

Units Cost 

Labor     

Equipment     

Mobilization/Demobilization     

Materials & Supplies (with 
add-on) 

    

Total     

 
 
All proposals will be reviewed and the contract will be awarded on April 20, 
2012.  
 



1.3 Equipment Requirements 
 
The contractor should use equipment appropriate to effectively, efficiently, 
and safely perform the tasks associated with this project.  A list of all 
proposed equipment to be used on the project shall be submitted with the 
proposal. 
 
 

1.4 Health and Safety Requirements 

Contractors must agree to abide by all OSHA regulations and safety 
requirements mandated by their insurance carrier(s).  

1.5 Insurance Requirements 

Prior to commencement of the work, Contractor shall procure, and at all 
times thereafter maintain with insurers acceptable to Cocopah, and having 
an A.M. Best’s rating of A-VII or better, the following minimum insurance:  
Workers’ Compensation (“WC”) coverage to statutory limits required where 
the work is being performed and Employer’s Liability (“EL”) coverage f not 
less than $1.000,000 each accident;  Commercial General Liability (“CGL”) 
of not less than $1,000,000 each occurrence and $2,000,000 aggregate;  
CGL shall include coverage extensions for:  (1)  contractual liability, (2) 
products/completed operations, (3) X.C.U. hazards as applicable, and (4) 
independent contractors; Automobile Liability (“AL”) of not less than 
$1,000,000 each accident, covering “any auto” or covering all owned, non-
owned and hired vehicles used in its operations.  Contractor’s insurance 
shall be primary and non-contributory to any other applicable insurance 
maintained by Cocopah.  Contractor shall cause its CGL and AL to name 
The Cocopah Indian Tribe as an additional insured to the maximum limits of 
liability waiver of subrogation in favor of The Cocopah Indian Tribe.  
Contractor shall provide Cocopah with certificates of insurance establishing 
compliance with the above requirements prior to beginning any work under 
this contract.  The certificates shall provide for thirty (30) days written notice 
to Cocopah in the event of policy cancellation.  Contractor shall cause its 
subcontractors to procure and maintain the same insurance as outlined 
above.  If requested to do so, Contractor shall obtain certificates of insurance 
from its subcontractors and deliver them to Cocopah. 

 

2.   Scope of Work 

Engineering blueprints of the irrigation canal to be constructed are available for review 
at the Cocopah EPO office.  Please contact Kendra Morton, 928-627-2025 x15 for an 
appointment to review these plans.  The engineering plans specify a concrete lined 
irrigation ditch.  We want all contractors to supply bids for doing the work in concrete as 
specified in the drawings as well as making it an unlined dirt ditch.  In both cases the 



underground pipe, associated grate and stonework for receiving water in the wetland 
park would remain unchanged. 

 

Site visits can be arranged with the Cocopah EPO department and will be made on the 
10th of April 2012.  Please make an appointment while reviewing the blueprints. 

 


